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                                                        TABULATION OF BIDS

                                                              FINAL
     CONTRACT TITLE : WASHINGTON STREET, NEW CASTLE
     CALL ORDER   : 003                     CONTRACT ID : T200201104.01                COUNTIES : NEW CASTLE
     LETTING DATE : 10/09/12                DISTRICT    : N1
     STATE/FEDERAL AID NO: ESTP-N006(13)    CONTRACT TIME :  509  CALENDAR DAYS
     CONTRACT DESCRIPTION :                                                                PROJECT(S) : ESTP-N006(13)
     Washington Street, New Castle

          SET-ASIDE :

     VENDOR RANKING :   Contract was awarded on 11/27/12 to vendor MUMFORD & MILLER CONCRETE, INC.

  --------------------------------------------------------------------------------------------------------------------------------
                                                                                               TOTAL           % OVER      % OVER
  RANK  VENDOR NAME                                                                             BID             LOW BID      EST
  --------------------------------------------------------------------------------------------------------------------------------
   0    ENGINEER'S ESTIMATE                                                              $     4,327,040.54     94.5110% 100.0000%
   1    MUMFORD & MILLER CONCRETE, INC., 1005 INDUSTRIAL DRIVE, MIDDLETOWN, DE, 19709    $     4,578,344.17    100.0000% 105.8077%
   2    GREGGO & FERRARA, INC., 4048 NEW CASTLE AVENUE, NEW CASTLE, DE, 19720            $     5,018,671.65    109.6176% 115.9839%
   3    A-DEL CONSTRUCTION COMPANY, INC., 10 ADEL DRIVE, NEWARK, DE, 19702-1331          $     5,130,507.72    112.0603% 118.5685%
   4    DAISY CONSTRUCTION COMPANY, 102 LARCH CIRCLE, NEWPORT, DE, 19804                 $     5,582,629.66    121.9356% 129.0173%
   5    DIAMOND MATERIALS LLC, 924 SOUTH HEALD STREET, WILMINGTON, DE, 19801             $     5,902,892.00    128.9307% 136.4187%
====================================================================================================================================
                                          |(   0  )                     |(   1  )                     |(   2  )

                                          |ENGINEER'S ESTIMATE          |MUMFORD & MILLER CONCRETE IN |GREGGO & FERRARA INC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0001   ROAD
                                          |                             |                             |
0010 201000                          LUMP |   17500.00000       17500.00|   13165.00000       13165.00|   19000.00000       19000.00
  CLEARING AND GRUBBING                   |                             |                             |
0020 202000                5971.000  CY   |      14.00000       83594.00|      13.50000       80608.50|      21.00000      125391.00
  EXCAVATION AND EMBANKMENT               |                             |                             |
0030 207000                 135.000  CY   |      45.00000        6075.00|      15.50000        2092.50|      23.00000        3105.00
  EXCAVATION AND BACKFILL FOR STRUCTURES  |                             |                             |

0040 207500                          LUMP |   19500.00000       19500.00|   26500.00000       26500.00|    8000.00000        8000.00
  COFFERDAMS                              |                             |                             |
0050 208000                2602.000  CY   |      14.00000       36428.00|      15.25000       39680.50|      18.00000       46836.00
  EXCAVATION AND BACKFILLING FOR PIPE     |                             |                             |
  TRENCHES                                |                             |                             |
0060 208001                  10.000  CY   |     229.17191        2291.72|     205.00000        2050.00|     120.00000        1200.00
  FLOWABLE FILL                           |                             |                             |
0070 209002                   3.000  CY   |      39.51162         118.53|      50.00000         150.00|     150.00000         450.00
  BORROW, TYPE B                          |                             |                             |
0080 209006                 242.000  CY   |      17.16976        4155.08|      18.00000        4356.00|      39.00000        9438.00
  BORROW, TYPE F                          |                             |                             |
0090 210000                1265.000  CY   |      20.87267       26403.93|      19.25000       24351.25|      18.00000       22770.00

  FURNISHING BORROW TYPE "C" FOR PIPE,    |                             |                             |
  UTILITY TRENCH, AND STRUCTURE BACKFILL  |                             |                             |
0100 211000                          LUMP |    7500.00000        7500.00|   17500.00000       17500.00|   23000.00000       23000.00
  REMOVAL OF STRUCTURES AND OBSTRUCTIONS  |                             |                             |
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                                                        TABULATION OF BIDS
                                                              FINAL
     CONTRACT TITLE : WASHINGTON STREET, NEW CASTLE
     CALL ORDER   : 003                     CONTRACT ID : T200201104.01                COUNTIES : NEW CASTLE
     LETTING DATE : 10/09/12                DISTRICT    : N1

          SET-ASIDE :

====================================================================================================================================
                                          |(   0  )                     |(   1   )                    |(   2  )

                                          |ENGINEER'S ESTIMATE          |MUMFORD & MILLER CONCRETE IN |GREGGO & FERRARA INC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0110 211501                          LUMP |   15000.00000       15000.00|    4100.00000        4100.00|    3000.00000        3000.00
  REMOVAL OF RAILROAD CROSSING            |                             |                             |
0120 212000                 200.000  CY   |      13.18605        2637.21|      20.25000        4050.00|      31.00000        6200.00
  UNDERCUT EXCAVATION                     |                             |                             |
0130 250000                  76.000  CY   |       9.74447         740.58|      22.50000        1710.00|      80.00000        6080.00
  SEDIMENT REMOVAL                        |                             |                             |
0140 251000                1512.000  LF   |       1.73153        2618.07|       2.50000        3780.00|       3.40000        5140.80
  SILT FENCE                              |                             |                             |

0150 252002                 127.000  EACH |     134.84445       17125.25|     120.00000       15240.00|     330.00000       41910.00
  INLET SEDIMENT CONTROL, AT GRADE INLET  |                             |                             |
0160 263000                   3.000  EACH |     932.19071        2796.57|     300.00000         900.00|    1500.00000        4500.00
  SUMP PIT, TYPE 1                        |                             |                             |
0170 270000                   3.000  EACH |     433.33333        1300.00|     350.00000        1050.00|    5000.00000       15000.00
  PORTABLE SEDIMENT TANK                  |                             |                             |
0180 302007                3384.000  CY   |      42.22049      142874.14|      36.20000      122500.80|      55.00000      186120.00
  GRADED AGGREGATE BASE COURSE, TYPE B    |                             |                             |
0190 302011                  45.000  TON  |      23.63798        1063.71|      51.50000        2317.50|      40.00000        1800.00
  DELAWARE NO. 3 STONE                    |                             |                             |
0200 401636               30501.000  SYIN |       0.91774       27991.99|       1.85000       56426.85|       3.70000      112853.70
  COLD RECYCLED BITUMINOUS PAVEMENT       |                             |                             |

0210 401713               15251.000  GAL  |       1.78881       27281.14|       2.75000       41940.25|       2.30000       35077.30
  EMULSIFIED ASPHALT                      |                             |                             |
0220 401801                4125.000  TON  |      66.27278      273375.22|      77.20000      318450.00|      76.00000      313500.00
  WMA, SUPERPAVE, TYPE C, 160 GYRATIONS,  |                             |                             |
  PG 64-22 (CARBONATE STONE)              |                             |                             |
0230 401810                1595.000  TON  |      65.00000      103675.00|      67.50000      107662.50|      74.00000      118030.00
  WMA, SUPERPAVE, TYPE B, 160 GYRATIONS,  |                             |                             |
  PG 64-22                                |                             |                             |
0240 401819                2455.000  TON  |      52.36498      128556.03|      65.00000      159575.00|      73.00000      179215.00
  WMA, SUPERPAVE, BITUMINOUS CONCRETE     |                             |                             |
  BASE COURSE, 160 GYRATIONS, PG 64-22    |                             |                             |
0250 401825                 210.000  TON  |     110.00000       23100.00|      93.70000       19677.00|      94.00000       19740.00

  WMA, SUPERPAVE, TYPE B, 160 GYRATIONS,  |                             |                             |
  PG 64-22, WEDGE                         |                             |                             |
0260 402000                  20.000  TON  |     124.39717        2487.94|     104.00000        2080.00|     160.00000        3200.00
  HOT-MIX BITUMINOUS CONCRETE AND/OR      |                             |                             |
  COLD-LAID BITUMINOUS CONCRETE (TRM)     |                             |                             |
0270 406002               15784.000  SYIN |       1.07589       16981.85|       1.95000       30778.80|       3.90000       61557.60
  HOT-MIX PATCHING, CONCRETE              |                             |                             |
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                                                              FINAL
     CONTRACT TITLE : WASHINGTON STREET, NEW CASTLE
     CALL ORDER   : 003                     CONTRACT ID : T200201104.01                COUNTIES : NEW CASTLE
     LETTING DATE : 10/09/12                DISTRICT    : N1

          SET-ASIDE :

====================================================================================================================================
                                          |(   0  )                     |(   1   )                    |(   2  )
                                          |ENGINEER'S ESTIMATE          |MUMFORD & MILLER CONCRETE IN |GREGGO & FERRARA INC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0280 602001                  35.000  CY   |     793.80785       27783.27|     810.00000       28350.00|    1200.00000       42000.00
  PORTLAND CEMENT CONCRETE MASONRY, CLASS |                             |                             |
  A                                       |                             |                             |
0290 602002                  42.000  CY   |     700.00000       29400.00|     595.00000       24990.00|     600.00000       25200.00
  PORTLAND CEMENT CONCRETE MASONRY, CLASS |                             |                             |

  B                                       |                             |                             |
0300 602572                 300.000  LB   |       8.00000        2400.00|      10.00000        3000.00|      13.00000        3900.00
  REPAIRING EXISTING P.C.C. STRUCTURES    |                             |                             |
0310 602579                 158.000  EACH |      24.30490        3840.17|      19.00000        3002.00|      35.00000        5530.00
  DRILLING HOLES AND INSTALLING DOWELS    |                             |                             |
0320 602586                  15.000  CF   |     500.00000        7500.00|     685.00000       10275.00|    1400.00000       21000.00
  REHABILITATION OF CONCRETE STRUCTURE    |                             |                             |
0330 602782                 380.000  SF   |       1.50000         570.00|       6.00000        2280.00|       5.00000        1900.00
  P.C.C. MASONRY SUBSTRUCTURE SEALER      |                             |                             |
0340 604000                4600.000  LB   |       1.32819        6109.67|       1.50000        6900.00|       3.90000       17940.00
  BAR REINFORCEMENT, EPOXY COATED         |                             |                             |
0350 608000                  23.000  TON  |      44.60073        1025.82|      53.00000        1219.00|      30.00000         690.00

  COARSE AGGREGATE FOR FOUNDATION         |                             |                             |
  STABILIZATION AND SUBFOUNDATION BACKFILL|                             |                             |
0360 612022                2597.000  LF   |      36.57490       94985.02|      49.25000      127902.25|      63.00000      163611.00
  REINFORCED CONCRETE PIPE, 18", CLASS IV |                             |                             |
0370 612023                 644.000  LF   |      51.71754       33306.10|      62.75000       40411.00|      65.00000       41860.00
  REINFORCED CONCRETE PIPE, 24", CLASS IV |                             |                             |
0380 612025                 659.000  LF   |      57.98764       38213.85|      81.50000       53708.50|      86.00000       56674.00
  REINFORCED CONCRETE PIPE, 30", CLASS IV |                             |                             |
0390 612205                 874.000  LF   |      75.52275       66006.88|      96.50000       84341.00|     120.00000      104880.00
  REINFORCED CONCRETE ELLIPTICAL PIPE,    |                             |                             |
  19"X30", CLASS IV                       |                             |                             |
0400 612216                 262.000  LF   |      64.61773       16929.85|      72.50000       18995.00|      93.00000       24366.00

  REINFORCED CONCRETE ELLIPTICAL PIPE,    |                             |                             |
  14"X23", CLASS IV                       |                             |                             |
0410 612529                5541.000  LF   |       1.77451        9832.56|       1.50000        8311.50|       1.40000        7757.40
  PIPE VIDEO INSPECTION                   |                             |                             |
0420 614507                   2.000  EACH |    1500.00000        3000.00|    1250.00000        2500.00|    1500.00000        3000.00
  RELOCATING WATER METER                  |                             |                             |
0430 614508                          LUMP |  205326.00000      205326.00|  230524.00000      230524.00|  312328.00000      312328.00
  WATERMAIN AND ACCESSORIES               |                             |                             |
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     CONTRACT TITLE : WASHINGTON STREET, NEW CASTLE
     CALL ORDER   : 003                     CONTRACT ID : T200201104.01                COUNTIES : NEW CASTLE

     LETTING DATE : 10/09/12                DISTRICT    : N1

          SET-ASIDE :

====================================================================================================================================
                                          |(   0  )                     |(   1   )                    |(   2  )
                                          |ENGINEER'S ESTIMATE          |MUMFORD & MILLER CONCRETE IN |GREGGO & FERRARA INC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0440 617005                   1.000  EACH |     957.06883         957.07|    1245.00000        1245.00|     950.00000         950.00
  REINFORCED CONCRETE FLARED END SECTION, |                             |                             |

  24"
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                                                              FINAL
     CONTRACT TITLE : WASHINGTON STREET, NEW CASTLE
     CALL ORDER   : 003                     CONTRACT ID : T200201104.01                COUNTIES : NEW CASTLE
     LETTING DATE : 10/09/12                DISTRICT    : N1

          SET-ASIDE :

====================================================================================================================================
                                          |(   0  )                     |(   1   )                    |(   2  )
                                          |ENGINEER'S ESTIMATE          |MUMFORD & MILLER CONCRETE IN |GREGGO & FERRARA INC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0450 617165                   1.000  EACH |    1351.15429        1351.15|    2140.00000        2140.00|    1500.00000        1500.00
  REINFORCED CONCRETE FLARED END SECTION, |                             |                             |
  14" X 23"                               |                             |                             |
0460 701010                 630.000  LF   |      24.41391       15380.76|      23.50000       14805.00|      18.00000       11340.00
  PORTLAND CEMENT CONCRETE CURB, TYPE 1-8 |                             |                             |
0470 701019                4206.000  LF   |      15.81622       66523.02|      20.75000       87274.50|      15.00000       63090.00
  INTEGRAL PORTLAND CEMENT CONCRETE CURB  |                             |                             |
  & GUTTER, TYPE 3-4                      |                             |                             |
0480 701022                5806.000  LF   |      11.58597       67268.14|      21.00000      121926.00|      16.00000       92896.00
  INTEGRAL PORTLAND CEMENT CONCRETE CURB  |                             |                             |
  & GUTTER, TYPE 3-8                      |                             |                             |

0490 701501                 730.000  LF   |      75.00000       54750.00|      40.00000       29200.00|      65.00000       47450.00
  RESET EXISTING STONE CURB               |                             |                             |
0500 701502                 250.000  LF   |      95.00000       23750.00|      64.00000       16000.00|      81.00000       20250.00
  STONE CURB                              |                             |                             |
0510 701503                 155.000  LF   |     110.00000       17050.00|      75.50000       11702.50|     110.00000       17050.00
  CURVED STONE CURB                       |                             |                             |
0520 705001               37592.000  SF   |       4.73316      177928.95|       5.90000      221792.80|       4.20000      157886.40
  P.C.C. SIDEWALK, 4"                     |                             |                             |
0530 705002               11560.000  SF   |       4.88867       56513.03|       7.35000       84966.00|       5.50000       63580.00
  P.C.C. SIDEWALK, 6"                     |                             |                             |
0540 705007                 700.000  SF   |      28.91184       20238.29|      28.00000       19600.00|      25.00000       17500.00
  SIDEWALK SURFACE DETECTABLE WARNING     |                             |                             |

  SYSTEM                                  |                             |                             |
0550 705009                  67.000  SF   |      20.10257        1346.87|      63.00000        4221.00|      52.00000        3484.00
  CURB RAMP, TYPE 2, 3, AND/OR 4          |                             |                             |
0560 705504                1826.000  SF   |       9.31429       17007.89|      25.60000       46745.60|      22.00000       40172.00
  BRICK AND/OR BL0CK SIDEWALK             |                             |                             |
0570 705505                1730.000  SF   |      14.76453       25542.64|      17.00000       29410.00|      13.00000       22490.00
  RESET STONE/BRICK SIDEWALK AND/OR       |                             |                             |
  STONE/BRICK ROADWAY                     |                             |                             |
0580 705528                   2.000  EACH |     450.00000         900.00|    1950.00000        3900.00|    3000.00000        6000.00
  TEMPORARY CURB RAMP                     |                             |                             |
0590 705529                   2.000  EACH |     150.00000         300.00|     825.00000        1650.00|    2500.00000        5000.00
  RELOCATING TEMPORARY CURB RAMP          |                             |                             |

0600 705530                1988.000  SF   |      25.00000       49700.00|      20.00000       39760.00|      14.00000       27832.00
  TRIANGULAR CHANNELIZING ISLANDS         |                             |                             |
0610 708045                   6.000  EACH |    1134.72222        6808.33|    1500.00000        9000.00|    1600.00000        9600.00
  LAWN INLET                              |                             |                             |
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     CONTRACT TITLE : WASHINGTON STREET, NEW CASTLE
     CALL ORDER   : 003                     CONTRACT ID : T200201104.01                COUNTIES : NEW CASTLE
     LETTING DATE : 10/09/12                DISTRICT    : N1

          SET-ASIDE :

====================================================================================================================================
                                          |(   0  )                     |(   1   )                    |(   2  )

                                          |ENGINEER'S ESTIMATE          |MUMFORD & MILLER CONCRETE IN |GREGGO & FERRARA INC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0620 708051                  14.000  EACH |    2152.70711       30137.90|    2050.00000       28700.00|    2200.00000       30800.00
  DRAINAGE INLET, 34" X 24"               |                             |                             |
0630 708052                  28.000  EACH |    2026.84211       56751.58|    2375.00000       66500.00|    2600.00000       72800.00
  DRAINAGE INLET, 48" X 30"               |                             |                             |
0640 708053                  21.000  EACH |    3154.22680       66238.76|    2525.00000       53025.00|    2800.00000       58800.00
  DRAINAGE INLET, 48" X 48"               |                             |                             |
0650 708054                   2.000  EACH |    3183.63158        6367.26|    3750.00000        7500.00|    3200.00000        6400.00
  DRAINAGE INLET, 66" X 30"               |                             |                             |

0660 708057                   2.000  EACH |    3252.79536        6505.59|    3800.00000        7600.00|    3000.00000        6000.00
  DRAINAGE INLET, 72" X 24"               |                             |                             |
0670 708058                   6.000  EACH |    4502.29213       27013.75|    4150.00000       24900.00|    3500.00000       21000.00
  DRAINAGE INLET, 72" X 48"               |                             |                             |
0680 708060                   7.000  EACH |     198.36395        1388.55|     215.00000        1505.00|     590.00000        4130.00
  REPLACE DRAINAGE INLET GRATE(S)         |                             |                             |
0690 708111                   4.000  EACH |    2800.00000       11200.00|    1950.00000        7800.00|    2200.00000        8800.00
  MANHOLE, 48" X 30"                      |                             |                             |
0700 708112                   3.000  EACH |    3200.00000        9600.00|    2100.00000        6300.00|    2600.00000        7800.00
  MANHOLE, 48" X 48"                      |                             |                             |
0710 708537                  34.000  EACH |     472.50591       16065.20|     675.00000       22950.00|     550.00000       18700.00
  REMOVE CATCH BASIN                      |                             |                             |

0720 708538                  15.000  EACH |   11500.00000      172500.00|    5435.00000       81525.00|   10000.00000      150000.00
  SAND FILTER                             |                             |                             |
0730 710506                  35.000  EACH |     369.88095       12945.83|    1020.00000       35700.00|     700.00000       24500.00
  ADJUST AND REPAIR EXISTING SANITARY     |                             |                             |
  MANHOLE                                 |                             |                             |
0740 712005                  26.000  SY   |      46.13504        1199.51|      37.00000         962.00|      69.00000        1794.00
  RIPRAP, R-4                             |                             |                             |
0750 712006                 145.000  SY   |      58.34294        8459.73|      64.50000        9352.50|      74.00000       10730.00
  RIPRAP, R-5                             |                             |                             |
0760 712531                  12.000  CY   |      57.88285         694.59|      35.00000         420.00|      90.00000        1080.00
  CHANNEL BED FILL                        |                             |                             |
0770 713003                 145.000  SY   |       3.07653         446.10|       3.50000         507.50|       7.00000        1015.00

  GEOTEXTILES, RIPRAP                     |                             |                             |
0780 715001                4186.000  LF   |      11.78372       49326.65|      11.50000       48139.00|      14.00000       58604.00
  PERFORATED PIPE UNDERDRAINS, 6"         |                             |                             |
0790 718000                  80.000  LF   |       8.09170         647.34|      63.00000        5040.00|      90.00000        7200.00
  ROOF DRAINS                             |                             |                             |
0800 720556                   1.000  EACH |     318.03353         318.03|     525.00000         525.00|    1000.00000        1000.00
  BOLLARD                                 |                             |                             |
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LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0810 727004                  69.000  LF   |      31.42225        2168.14|      38.00000        2622.00|      50.00000        3450.00
  CHAIN-LINK FENCE, 6' HIGH               |                             |                             |
0820 727014                 400.000  LF   |       1.87273         749.09|       2.50000        1000.00|       2.70000        1080.00
  CONSTRUCTION SAFETY FENCE               |                             |                             |
0830 727506                  12.000  LF   |      50.00000         600.00|      75.50000         906.00|     100.00000        1200.00

  RELOCATING FENCE                        |                             |                             |
0840 727545                 325.000  LF   |      12.00000        3900.00|      59.50000       19337.50|      25.00000        8125.00
  TEMPORARY FENCE AND BOARDWALK           |                             |                             |
0850 732002                7147.000  SY   |       3.69912       26437.61|       6.00000       42882.00|      11.00000       78617.00
  TOPSOIL, 6" DEPTH                       |                             |                             |
0860 734013                6727.000  SY   |       0.39020        2624.88|       0.75000        5045.25|       0.52000        3498.04
  PERMANENT GRASS SEEDING, DRY GROUND     |                             |                             |
0870 734015                 421.000  SY   |       1.12526         473.73|       1.10000         463.10|       0.62000         261.02
  PERMANENT GRASS SEEDING, WET GROUND     |                             |                             |
0880 734017                3364.000  SY   |       0.26371         887.12|       0.60000        2018.40|       0.46000        1547.44
  TEMPORARY GRASS SEEDING, DRY GROUND     |                             |                             |
0890 735535                 421.000  SY   |       2.86180        1204.82|       2.35000         989.35|       2.10000         884.10

  SOIL RETENTION BLANKET MULCH, TYPE 5    |                             |                             |
0900 737523                          LUMP |    2400.00000        2400.00|   10500.00000       10500.00|    9300.00000        9300.00
  PLANTINGS                               |                             |                             |
0910 743000                          LUMP |  105000.00000      105000.00|   74000.00000       74000.00|   32000.00000       32000.00
  MAINTENANCE OF TRAFFIC                  |                             |                             |
0920 743002                 207.000  EADY |      25.00000        5175.00|      14.00000        2898.00|      50.00000       10350.00
  ARROWPANELS, TYPE B                     |                             |                             |
0930 743004                  84.000  EADY |      61.42183        5159.43|      82.00000        6888.00|      98.00000        8232.00
  FURNISH AND MAINTAIN PORTABLE           |                             |                             |
  CHANGEABLE MESSAGE SIGN                 |                             |                             |
0940 743006               66755.000  EADY |       0.15481       10334.34|       0.15000       10013.25|       0.52000       34712.60
  PLASTIC DRUMS                           |                             |                             |

0950 743007                1340.000  HOUR |      75.00000      100500.00|      75.00000      100500.00|      75.00000      100500.00
  TRAFFIC OFFICERS                        |                             |                             |
0960 743010                 243.000  EADY |     122.33592       29727.63|     115.00000       27945.00|     130.00000       31590.00
  FURNISH AND MAINTAIN TRUCK MOUNTED      |                             |                             |
  ATTENUATOR, TYPE II                     |                             |                             |
0970 743015                2360.000  LF   |      20.00000       47200.00|      22.50000       53100.00|      23.00000       54280.00
  FURNISH AND MAINTAIN PORTABLE PCC       |                             |                             |
  SAFETY BARRIER                          |                             |                             |
0980 743023                4920.000  LFDY |       0.30000        1476.00|       0.30000        1476.00|       0.49000        2410.80
  TEMPORARY BARRICADES, TYPE III          |                             |                             |
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     CONTRACT TITLE : WASHINGTON STREET, NEW CASTLE
     CALL ORDER   : 003                     CONTRACT ID : T200201104.01                COUNTIES : NEW CASTLE

     LETTING DATE : 10/09/12                DISTRICT    : N1

          SET-ASIDE :

====================================================================================================================================
                                          |(   0  )                     |(   1   )                    |(   2  )
                                          |ENGINEER'S ESTIMATE          |MUMFORD & MILLER CONCRETE IN |GREGGO & FERRARA INC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0990 743024               30254.000  EADY |       2.50000       75635.00|       1.75000       52944.50|       4.00000      121016.00
  TEMPORARY WARNING SIGNS AND PLAQUES     |                             |                             |

1000 743050                6160.000  HOUR |      52.90000      325864.00|      52.90000      325864.00|      52.90000      325864.00
  FLAGGER, NEW CASTLE COUNTY, STATE       |                             |                             |
1010 743062                1232.000  HOUR |      76.71000       94506.72|      76.71000       94506.72|      76.71000       94506.72
  FLAGGER, NEW CASTLE COUNTY, STATE,      |                             |                             |
  OVERTIME                                |                             |                             |
1020 744505                   5.000  EACH |     358.53940        1792.70|     330.00000        1650.00|     440.00000        2200.00
  ADJUST OR REPAIR EXISTING CONDUIT       |                             |                             |
  JUNCTION WELL                           |                             |                             |
1030 744520                  16.000  EACH |     771.13600       12338.18|     680.00000       10880.00|    1300.00000       20800.00
  CONDUIT JUNCTION WELL, TYPE 1, PRECAST  |                             |                             |
  CONCRETE                                |                             |                             |
1040 744523                   2.000  EACH |    1107.83770        2215.68|    1200.00000        2400.00|    1500.00000        3000.00

  CONDUIT JUNCTION WELL, TYPE 4, PRECAST  |                             |                             |
  CONCRETE                                |                             |                             |
1050 744525                  11.000  EACH |     306.54137        3371.96|     290.00000        3190.00|     240.00000        2640.00
  REMOVAL OF EXISTING JUNCTION WELL       |                             |                             |
1060 745527                1609.000  LF   |      12.63667       20332.40|       9.00000       14481.00|      13.00000       20917.00
  SUPPLY OF 2 1/2" GALVANIZED STEEL       |                             |                             |
  CONDUIT                                 |                             |                             |
1070 745542                 599.000  LF   |      25.96131       15550.82|      32.50000       19467.50|      29.00000       17371.00
  INSTALLATION OF CONDUIT UNDER EXISTING  |                             |                             |
  PAVEMENT-DIRECTIONAL BORE               |                             |                             |
1080 745544                1010.000  LF   |       7.87004        7948.74|      14.25000       14392.50|      11.00000       11110.00
  INSTALLATION OF CONDUIT IN UNPAVED      |                             |                             |

  TRENCH                                  |                             |                             |
1090 746774                2944.000  LF   |       8.43637       24836.67|       9.00000       26496.00|       8.60000       25318.40
  SUPPLY AND INSTALLATION OF LOOP         |                             |                             |
  DETECTOR WIRE                           |                             |                             |
1100 746776                  20.000  EACH |     117.08570        2341.71|     140.00000        2800.00|     120.00000        2400.00
  LOOP DETECTOR SPLICE                    |                             |                             |
1110 746830                  17.000  CY   |     626.28154       10646.79|     405.00000        6885.00|     930.00000       15810.00
  REMOVAL OF CONCRETE POLE BASES AND      |                             |                             |
  CABINET FOUNDATIONS                     |                             |                             |
1120 746847                   2.000  EACH |    2566.00457        5132.01|    2900.00000        5800.00|    2900.00000        5800.00
  POLE BASE, TYPE 3                       |                             |                             |
1130 746850                   5.000  EACH |     703.19018        3515.95|     550.00000        2750.00|     840.00000        4200.00

  POLE BASE, TYPE 4                       |                             |                             |
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                                                              FINAL
     CONTRACT TITLE : WASHINGTON STREET, NEW CASTLE
     CALL ORDER   : 003                     CONTRACT ID : T200201104.01                COUNTIES : NEW CASTLE
     LETTING DATE : 10/09/12                DISTRICT    : N1

          SET-ASIDE :

====================================================================================================================================
                                          |(   0  )                     |(   1   )                    |(   2  )
                                          |ENGINEER'S ESTIMATE          |MUMFORD & MILLER CONCRETE IN |GREGGO & FERRARA INC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------
1140 748015                7000.000  SF   |       2.22032       15542.24|       4.00000       28000.00|       3.50000       24500.00
  PERMANENT PAVEMENT STRIPING,            |                             |                             |
  SYMBOL/LEGEND ALKYD-THERMOPLAST IC      |                             |                             |
1150 748019               56968.000  LF   |       0.20612       11742.24|       0.25000       14242.00|       0.23000       13102.64
  TEMPORARY MARKINGS, PAINT, 4"           |                             |                             |
1160 748026                6790.000  SF   |       1.07195        7278.54|       0.45000        3055.50|       0.39000        2648.10
  TEMPORARY MARKINGS, PAINT SYMBOL/LEGEND |                             |                             |
1170 748033                  26.000  LF   |       6.50000         169.00|       2.50000          65.00|       2.10000          54.60
  PERMANENT PAVEMENT STRIPING,            |                             |                             |
  ALKYD-THERMOPLASTIC, 5"                 |                             |                             |
1180 748530                9740.000  SF   |       1.96098       19099.95|       1.85000       18019.00|       1.70000       16558.00

  REMOVAL OF PAVEMENT STRIPING            |                             |                             |
1190 748548               28239.000  LF   |       0.36700       10363.71|       0.40000       11295.60|       0.37000       10448.43
  PERMANENT PAVEMENT STRIPING, EPOXY      |                             |                             |
  RESIN PAINT, WHITE/YELLOW, 5"           |                             |                             |
1200 748553                  38.000  EACH |     243.93307        9269.46|     330.00000       12540.00|     300.00000       11400.00
  PREFORMED RETROREFLECTIVE THERMOPLASTIC |                             |                             |
  PAVEMENT MARKINGS, BIKE SYMBOL          |                             |                             |
1210 749687                 333.000  EACH |      66.48522       22139.58|      58.00000       19314.00|      57.00000       18981.00
  INSTALLATION OR REMOVAL OF TRAFFIC      |                             |                             |
  SIGN(S) ON SINGLE SIGN POST             |                             |                             |
1220 749690                  21.000  SF   |      14.68867         308.46|      22.00000         462.00|      11.00000         231.00
  INSTALLATION OR REMOVAL OF TRAFFIC      |                             |                             |

  SIGNS ON MULTIPLE SIGN POSTS            |                             |                             |
1230 750000                  79.000  EACH |     328.54072       25954.72|     300.00000       23700.00|     400.00000       31600.00
  ADJUST WATER VALVE BOXES                |                             |                             |
1240 758000                9489.000  SY   |       8.46147       80290.89|       8.10000       76860.90|       9.70000       92043.30
  REMOVAL OF EXISTING PORTLAND            |                             |                             |
  CEMENTCONCRETE PAVEMENT, CURB, SIDEWALK,|                             |                             |
  ETC.                                    |                             |                             |
1250 759004                  18.000  EAMO |    2515.49412       45278.89|    2250.00000       40500.00|    4800.00000       86400.00
  FIELD OFFICE, TYPE I                    |                             |                             |
1260 760502               27948.000  SYIN |       0.46993       13133.60|       1.50000       41922.00|       2.30000       64280.40
  PAVEMENT MILLING, TAPER CUT             |                             |                             |
1270 760507              111964.000  SYIN |       0.37446       41926.04|       1.00000      111964.00|       0.49000       54862.36

  PROFILE MILLING, HOT-MIX                |                             |                             |
1280 762001               13107.000  LF   |       0.73513        9635.35|       1.00000       13107.00|       1.40000       18349.80
  SAW CUTTING, HOT MIX                    |                             |                             |
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     CONTRACT TITLE : WASHINGTON STREET, NEW CASTLE
     CALL ORDER   : 003                     CONTRACT ID : T200201104.01                COUNTIES : NEW CASTLE
     LETTING DATE : 10/09/12                DISTRICT    : N1

          SET-ASIDE :

====================================================================================================================================
                                          |(   0  )                     |(   1   )                    |(   2  )

                                          |ENGINEER'S ESTIMATE          |MUMFORD & MILLER CONCRETE IN |GREGGO & FERRARA INC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
1290 762002               20317.000  LF   |       2.14957       43672.81|       3.00000       60951.00|       3.10000       62982.70
  SAW CUTTING, CONCRETE, FULL DEPTH       |                             |                             |
1300 763000                          LUMP |  190002.98750      190002.99|  152500.00000      152500.00|   65000.00000       65000.00
  INITIAL EXPENSE                         |                             |                             |
1310 763501                          LUMP |  190002.98750      190002.99|   78500.00000       78500.00|   60000.00000       60000.00
  CONSTRUCTION ENGINEERING                |                             |                             |
1320 763502                          LUMP |    4000.00000        4000.00|   17500.00000       17500.00|    7300.00000        7300.00
  MAINTENANCE OF RAILROAD TRAFFIC         |                             |                             |

1330 763503                2080.000  HOUR |       0.80000        1664.00|       0.80000        1664.00|       0.80000        1664.00
  TRAINEE                                 |                             |                             |
1340 763508                          LUMP |   10000.00000       10000.00|     500.00000         500.00|    4700.00000        4700.00
  PROJECT CONTROL SYSTEM DEVELOPMENT PLAN |                             |                             |
1350 763509                  18.000  EAMO |     166.40569        2995.30|      50.00000         900.00|     700.00000       12600.00
  CPM SCHEDULE UPDATES AND/OR REVISED     |                             |                             |
  UPDATES                                 |                             |                             |
     SECTION TOTALS                       |           $     4,327,040.54|           $     4,578,344.17|           $     5,018,671.65
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     CONTRACT TOTALS                      |           $     4,327,040.54|           $     4,578,344.17|           $     5,018,671.65
====================================================================================================================================
     DBE GOALS                             |                 6         %|                  6         %|                  6         %

====================================================================================================================================
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     CONTRACT TITLE : WASHINGTON STREET, NEW CASTLE
     CALL ORDER   : 003                     CONTRACT ID : T200201104.01                COUNTIES : NEW CASTLE
     LETTING DATE : 10/09/12                DISTRICT    : N1

          SET-ASIDE :

====================================================================================================================================
                                          |(   3  )                     |(   4   )                    |(   5  )
                                          |A-DEL CONSTRUCTION CO INC    |DAISY CONSTRUCTION COMPANY   |DIAMOND MATERIALS LLC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0001   ROAD
                                          |                             |                             |
0010 201000                          LUMP |   22000.00000       22000.00|   35000.00000       35000.00|    4950.00000        4950.00
  CLEARING AND GRUBBING                   |                             |                             |
0020 202000                5971.000  CY   |      23.00000      137333.00|      20.00000      119420.00|      26.00000      155246.00

  EXCAVATION AND EMBANKMENT               |                             |                             |
0030 207000                 135.000  CY   |     240.00000       32400.00|      32.00000        4320.00|     385.00000       51975.00
  EXCAVATION AND BACKFILL FOR STRUCTURES  |                             |                             |
0040 207500                          LUMP |   58000.00000       58000.00|   11000.00000       11000.00|   63800.00000       63800.00
  COFFERDAMS                              |                             |                             |
0050 208000                2602.000  CY   |      20.00000       52040.00|      12.00000       31224.00|      14.74000       38353.48
  EXCAVATION AND BACKFILLING FOR PIPE     |                             |                             |
  TRENCHES                                |                             |                             |
0060 208001                  10.000  CY   |     200.00000        2000.00|     300.00000        3000.00|     147.42000        1474.20
  FLOWABLE FILL                           |                             |                             |
0070 209002                   3.000  CY   |     200.00000         600.00|      50.00000         150.00|      52.25000         156.75
  BORROW, TYPE B                          |                             |                             |

0080 209006                 242.000  CY   |      20.00000        4840.00|      17.00000        4114.00|      37.71000        9125.82
  BORROW, TYPE F                          |                             |                             |
0090 210000                1265.000  CY   |      19.00000       24035.00|      30.00000       37950.00|      19.40000       24541.00
  FURNISHING BORROW TYPE "C" FOR PIPE,    |                             |                             |
  UTILITY TRENCH, AND STRUCTURE BACKFILL  |                             |                             |
0100 211000                          LUMP |   20000.00000       20000.00|   69000.00000       69000.00|   34000.00000       34000.00
  REMOVAL OF STRUCTURES AND OBSTRUCTIONS  |                             |                             |
0110 211501                          LUMP |   12000.00000       12000.00|    2000.00000        2000.00|    7400.00000        7400.00
  REMOVAL OF RAILROAD CROSSING            |                             |                             |
0120 212000                 200.000  CY   |      34.50000        6900.00|      25.00000        5000.00|      39.00000        7800.00
  UNDERCUT EXCAVATION                     |                             |                             |
0130 250000                  76.000  CY   |      10.00000         760.00|      10.00000         760.00|      60.62000        4607.12

  SEDIMENT REMOVAL                        |                             |                             |
0140 251000                1512.000  LF   |       4.00000        6048.00|       1.40000        2116.80|       1.43000        2162.16
  SILT FENCE                              |                             |                             |
0150 252002                 127.000  EACH |     200.00000       25400.00|     132.00000       16764.00|     137.50000       17462.50
  INLET SEDIMENT CONTROL, AT GRADE INLET  |                             |                             |
0160 263000                   3.000  EACH |    2000.00000        6000.00|    2200.00000        6600.00|    1210.00000        3630.00
  SUMP PIT, TYPE 1                        |                             |                             |
0170 270000                   3.000  EACH |     500.00000        1500.00|    1500.00000        4500.00|    1210.00000        3630.00
  PORTABLE SEDIMENT TANK                  |                             |                             |
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     CONTRACT TITLE : WASHINGTON STREET, NEW CASTLE
     CALL ORDER   : 003                     CONTRACT ID : T200201104.01                COUNTIES : NEW CASTLE

     LETTING DATE : 10/09/12                DISTRICT    : N1

          SET-ASIDE :

====================================================================================================================================
                                          |(   3  )                     |(   4   )                    |(   5  )
                                          |A-DEL CONSTRUCTION CO INC    |DAISY CONSTRUCTION COMPANY   |DIAMOND MATERIALS LLC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0180 302007                3384.000  CY   |      60.00000      203040.00|      56.95000      192718.80|      45.00000      152280.00
  GRADED AGGREGATE BASE COURSE, TYPE B    |                             |                             |

0190 302011                  45.000  TON  |      40.00000        1800.00|      50.00000        2250.00|      55.00000        2475.00
  DELAWARE NO. 3 STONE                    |                             |                             |
0200 401636               30501.000  SYIN |       3.10000       94553.10|       3.50000      106753.50|       1.60000       48801.60
  COLD RECYCLED BITUMINOUS PAVEMENT       |                             |                             |
0210 401713               15251.000  GAL  |       2.15000       32789.65|       2.20000       33552.20|       2.35000       35839.85
  EMULSIFIED ASPHALT                      |                             |                             |
0220 401801                4125.000  TON  |      82.00000      338250.00|      70.00000      288750.00|      80.57000      332351.25
  WMA, SUPERPAVE, TYPE C, 160 GYRATIONS,  |                             |                             |
  PG 64-22 (CARBONATE STONE)              |                             |                             |
0230 401810                1595.000  TON  |      93.00000      148335.00|      67.00000      106865.00|      73.46000      117168.70
  WMA, SUPERPAVE, TYPE B, 160 GYRATIONS,  |                             |                             |
  PG 64-22                                |                             |                             |

0240 401819                2455.000  TON  |      82.00000      201310.00|      65.00000      159575.00|      69.98000      171800.90
  WMA, SUPERPAVE, BITUMINOUS CONCRETE     |                             |                             |
  BASE COURSE, 160 GYRATIONS, PG 64-22    |                             |                             |
0250 401825                 210.000  TON  |      91.00000       19110.00|      81.00000       17010.00|      99.82000       20962.20
  WMA, SUPERPAVE, TYPE B, 160 GYRATIONS,  |                             |                             |
  PG 64-22, WEDGE                         |                             |                             |
0260 402000                  20.000  TON  |     150.00000        3000.00|     500.00000       10000.00|     171.55000        3431.00
  HOT-MIX BITUMINOUS CONCRETE AND/OR      |                             |                             |
  COLD-LAID BITUMINOUS CONCRETE (TRM)     |                             |                             |
0270 406002               15784.000  SYIN |       2.50000       39460.00|       4.00000       63136.00|       2.44000       38512.96
  HOT-MIX PATCHING, CONCRETE              |                             |                             |
0280 602001                  35.000  CY   |    1500.00000       52500.00|    1050.00000       36750.00|    1430.00000       50050.00

  PORTLAND CEMENT CONCRETE MASONRY, CLASS |                             |                             |
  A                                       |                             |                             |
0290 602002                  42.000  CY   |     350.00000       14700.00|     250.00000       10500.00|     548.82000       23050.44
  PORTLAND CEMENT CONCRETE MASONRY, CLASS |                             |                             |
  B                                       |                             |                             |
0300 602572                 300.000  LB   |      29.00000        8700.00|      66.00000       19800.00|       8.25000        2475.00
  REPAIRING EXISTING P.C.C. STRUCTURES    |                             |                             |
0310 602579                 158.000  EACH |      45.75000        7228.50|      68.00000       10744.00|      27.50000        4345.00
  DRILLING HOLES AND INSTALLING DOWELS    |                             |                             |
0320 602586                  15.000  CF   |    2013.48000       30202.20|    1320.00000       19800.00|     495.00000        7425.00
  REHABILITATION OF CONCRETE STRUCTURE    |                             |                             |
0330 602782                 380.000  SF   |       3.30000        1254.00|       5.00000        1900.00|       4.51000        1713.80

  P.C.C. MASONRY SUBSTRUCTURE SEALER      |                             |                             |
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     CONTRACT TITLE : WASHINGTON STREET, NEW CASTLE
     CALL ORDER   : 003                     CONTRACT ID : T200201104.01                COUNTIES : NEW CASTLE
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                                          |A-DEL CONSTRUCTION CO INC    |DAISY CONSTRUCTION COMPANY   |DIAMOND MATERIALS LLC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0340 604000                4600.000  LB   |       3.40000       15640.00|       2.30000       10580.00|       2.48000       11408.00
  BAR REINFORCEMENT, EPOXY COATED         |                             |                             |
0350 608000                  23.000  TON  |      75.00000        1725.00|      48.00000        1104.00|     110.00000        2530.00
  COARSE AGGREGATE FOR FOUNDATION         |                             |                             |
  STABILIZATION AND SUBFOUNDATION BACKFILL|                             |                             |
0360 612022                2597.000  LF   |      60.00000      155820.00|     100.00000      259700.00|      78.45000      203734.65
  REINFORCED CONCRETE PIPE, 18", CLASS IV |                             |                             |
0370 612023                 644.000  LF   |      80.75000       52003.00|      70.00000       45080.00|      78.15000       50328.60
  REINFORCED CONCRETE PIPE, 24", CLASS IV |                             |                             |
0380 612025                 659.000  LF   |     101.00000       66559.00|      84.00000       55356.00|      87.78000       57847.02
  REINFORCED CONCRETE PIPE, 30", CLASS IV |                             |                             |

0390 612205                 874.000  LF   |     112.50000       98325.00|      95.00000       83030.00|      99.47000       86936.78
  REINFORCED CONCRETE ELLIPTICAL PIPE,    |                             |                             |
  19"X30", CLASS IV                       |                             |                             |
0400 612216                 262.000  LF   |      83.00000       21746.00|     154.00000       40348.00|      83.83000       21963.46
  REINFORCED CONCRETE ELLIPTICAL PIPE,    |                             |                             |
  14"X23", CLASS IV                       |                             |                             |
0410 612529                5541.000  LF   |       1.40000        7757.40|       1.35000        7480.35|       1.42000        7868.22
  PIPE VIDEO INSPECTION                   |                             |                             |
0420 614507                   2.000  EACH |    7000.00000       14000.00|    1000.00000        2000.00|    3994.22000        7988.44
  RELOCATING WATER METER                  |                             |                             |
0430 614508                          LUMP |  580000.00000      580000.00|  481890.95000      481890.95|  199000.00000      199000.00
  WATERMAIN AND ACCESSORIES               |                             |                             |

0440 617005                   1.000  EACH |    1300.00000        1300.00|    1200.00000        1200.00|    1332.97000        1332.97
  REINFORCED CONCRETE FLARED END SECTION, |                             |                             |
  24"                                     |                             |                             |
0450 617165                   1.000  EACH |    1600.00000        1600.00|    1500.00000        1500.00|    1638.46000        1638.46
  REINFORCED CONCRETE FLARED END SECTION, |                             |                             |
  14" X 23"                               |                             |                             |
0460 701010                 630.000  LF   |      33.00000       20790.00|      18.00000       11340.00|      34.92000       21999.60
  PORTLAND CEMENT CONCRETE CURB, TYPE 1-8 |                             |                             |
0470 701019                4206.000  LF   |      18.50000       77811.00|      15.40000       64772.40|      32.28000      135769.68
  INTEGRAL PORTLAND CEMENT CONCRETE CURB  |                             |                             |
  & GUTTER, TYPE 3-4                      |                             |                             |
0480 701022                5806.000  LF   |      19.50000      113217.00|      15.80000       91734.80|      32.66000      189623.96

  INTEGRAL PORTLAND CEMENT CONCRETE CURB  |                             |                             |
  & GUTTER, TYPE 3-8                      |                             |                             |
0490 701501                 730.000  LF   |      30.00000       21900.00|      30.00000       21900.00|      82.50000       60225.00
  RESET EXISTING STONE CURB               |                             |                             |
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0500 701502                 250.000  LF   |      50.00000       12500.00|      59.00000       14750.00|     104.50000       26125.00
  STONE CURB                              |                             |                             |
0510 701503                 155.000  LF   |      95.00000       14725.00|     120.00000       18600.00|     132.00000       20460.00
  CURVED STONE CURB                       |                             |                             |
0520 705001               37592.000  SF   |       4.00000      150368.00|       4.20000      157886.40|       7.17000      269534.64
  P.C.C. SIDEWALK, 4"                     |                             |                             |
0530 705002               11560.000  SF   |       7.00000       80920.00|       5.55000       64158.00|       8.55000       98838.00
  P.C.C. SIDEWALK, 6"                     |                             |                             |

0540 705007                 700.000  SF   |      35.00000       24500.00|      26.00000       18200.00|      26.40000       18480.00
  SIDEWALK SURFACE DETECTABLE WARNING     |                             |                             |
  SYSTEM                                  |                             |                             |
0550 705009                  67.000  SF   |      75.00000        5025.00|      60.00000        4020.00|      55.00000        3685.00
  CURB RAMP, TYPE 2, 3, AND/OR 4          |                             |                             |
0560 705504                1826.000  SF   |      14.00000       25564.00|      22.00000       40172.00|      23.03000       42052.78
  BRICK AND/OR BL0CK SIDEWALK             |                             |                             |
0570 705505                1730.000  SF   |      12.00000       20760.00|      12.55000       21711.50|      13.07000       22611.10
  RESET STONE/BRICK SIDEWALK AND/OR       |                             |                             |
  STONE/BRICK ROADWAY                     |                             |                             |
0580 705528                   2.000  EACH |     800.00000        1600.00|    2000.00000        4000.00|    2712.89000        5425.78
  TEMPORARY CURB RAMP                     |                             |                             |

0590 705529                   2.000  EACH |     500.00000        1000.00|     500.00000        1000.00|    1381.23000        2762.46
  RELOCATING TEMPORARY CURB RAMP          |                             |                             |
0600 705530                1988.000  SF   |      19.00000       37772.00|      24.00000       47712.00|      15.23000       30277.24
  TRIANGULAR CHANNELIZING ISLANDS         |                             |                             |
0610 708045                   6.000  EACH |    1200.00000        7200.00|    1885.00000       11310.00|    3645.29000       21871.74
  LAWN INLET                              |                             |                             |
0620 708051                  14.000  EACH |    2100.00000       29400.00|    2680.00000       37520.00|    4307.94000       60311.16
  DRAINAGE INLET, 34" X 24"               |                             |                             |
0630 708052                  28.000  EACH |    2300.00000       64400.00|    2875.00000       80500.00|    6334.48000      177365.44
  DRAINAGE INLET, 48" X 30"               |                             |                             |
0640 708053                  21.000  EACH |    2600.00000       54600.00|    2980.00000       62580.00|    4748.31000       99714.51
  DRAINAGE INLET, 48" X 48"               |                             |                             |

0650 708054                   2.000  EACH |    2800.00000        5600.00|    3765.00000        7530.00|    5054.92000       10109.84
  DRAINAGE INLET, 66" X 30"               |                             |                             |
0660 708057                   2.000  EACH |    2800.00000        5600.00|    3950.00000        7900.00|    5202.94000       10405.88
  DRAINAGE INLET, 72" X 24"               |                             |                             |
0670 708058                   6.000  EACH |    3200.00000       19200.00|    4150.00000       24900.00|    5554.87000       33329.22
  DRAINAGE INLET, 72" X 48"               |                             |                             |
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0680 708060                   7.000  EACH |     200.00000        1400.00|     250.00000        1750.00|     488.04000        3416.28
  REPLACE DRAINAGE INLET GRATE(S)         |                             |                             |
0690 708111                   4.000  EACH |    2400.00000        9600.00|    3000.00000       12000.00|    3996.63000       15986.52
  MANHOLE, 48" X 30"                      |                             |                             |
0700 708112                   3.000  EACH |    2500.00000        7500.00|    3125.00000        9375.00|    4221.11000       12663.33

  MANHOLE, 48" X 48"                      |                             |                             |
0710 708537                  34.000  EACH |     325.00000       11050.00|     700.00000       23800.00|     516.35000       17555.90
  REMOVE CATCH BASIN                      |                             |                             |
0720 708538                  15.000  EACH |    4200.00000       63000.00|   10500.00000      157500.00|    8108.45000      121626.75
  SAND FILTER                             |                             |                             |
0730 710506                  35.000  EACH |     800.00000       28000.00|     650.00000       22750.00|    1547.52000       54163.20
  ADJUST AND REPAIR EXISTING SANITARY     |                             |                             |
  MANHOLE                                 |                             |                             |
0740 712005                  26.000  SY   |      55.00000        1430.00|      55.00000        1430.00|      81.81000        2127.06
  RIPRAP, R-4                             |                             |                             |
0750 712006                 145.000  SY   |      60.00000        8700.00|      75.00000       10875.00|      78.10000       11324.50
  RIPRAP, R-5                             |                             |                             |

0760 712531                  12.000  CY   |     120.00000        1440.00|      70.00000         840.00|     275.00000        3300.00
  CHANNEL BED FILL                        |                             |                             |
0770 713003                 145.000  SY   |       5.00000         725.00|       5.00000         725.00|       4.51000         653.95
  GEOTEXTILES, RIPRAP                     |                             |                             |
0780 715001                4186.000  LF   |       8.00000       33488.00|      14.00000       58604.00|      17.80000       74510.80
  PERFORATED PIPE UNDERDRAINS, 6"         |                             |                             |
0790 718000                  80.000  LF   |      50.00000        4000.00|      40.00000        3200.00|      44.60000        3568.00
  ROOF DRAINS                             |                             |                             |
0800 720556                   1.000  EACH |     500.00000         500.00|    2100.00000        2100.00|    1485.00000        1485.00
  BOLLARD                                 |                             |                             |
0810 727004                  69.000  LF   |      52.00000        3588.00|      22.00000        1518.00|      33.00000        2277.00
  CHAIN-LINK FENCE, 6' HIGH               |                             |                             |

0820 727014                 400.000  LF   |       4.00000        1600.00|       2.10000         840.00|       3.36000        1344.00
  CONSTRUCTION SAFETY FENCE               |                             |                             |
0830 727506                  12.000  LF   |     230.00000        2760.00|      20.00000         240.00|     110.00000        1320.00
  RELOCATING FENCE                        |                             |                             |
0840 727545                 325.000  LF   |      30.00000        9750.00|      15.00000        4875.00|      47.14000       15320.50
  TEMPORARY FENCE AND BOARDWALK           |                             |                             |
0850 732002                7147.000  SY   |       9.00000       64323.00|       6.50000       46455.50|       5.64000       40309.08
  TOPSOIL, 6" DEPTH                       |                             |                             |
0860 734013                6727.000  SY   |       2.50000       16817.50|       0.53000        3565.31|       0.55000        3699.85
  PERMANENT GRASS SEEDING, DRY GROUND     |                             |                             |
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0870 734015                 421.000  SY   |       2.75000        1157.75|       0.63000         265.23|       0.66000         277.86
  PERMANENT GRASS SEEDING, WET GROUND     |                             |                             |

0880 734017                3364.000  SY   |       0.75000        2523.00|       0.48000        1614.72|       0.50000        1682.00
  TEMPORARY GRASS SEEDING, DRY GROUND     |                             |                             |
0890 735535                 421.000  SY   |       5.00000        2105.00|       3.00000        1263.00|       2.20000         926.20
  SOIL RETENTION BLANKET MULCH, TYPE 5    |                             |                             |
0900 737523                          LUMP |   11000.00000       11000.00|    9600.00000        9600.00|    9900.00000        9900.00
  PLANTINGS                               |                             |                             |
0910 743000                          LUMP |  120000.00000      120000.00|  175000.00000      175000.00|  200000.00000      200000.00
  MAINTENANCE OF TRAFFIC                  |                             |                             |
0920 743002                 207.000  EADY |      10.00000        2070.00|      20.00000        4140.00|      20.90000        4326.30
  ARROWPANELS, TYPE B                     |                             |                             |
0930 743004                  84.000  EADY |      60.00000        5040.00|      65.00000        5460.00|      82.50000        6930.00
  FURNISH AND MAINTAIN PORTABLE           |                             |                             |

  CHANGEABLE MESSAGE SIGN                 |                             |                             |
0940 743006               66755.000  EADY |       0.30000       20026.50|       0.13000        8678.15|       0.33000       22029.15
  PLASTIC DRUMS                           |                             |                             |
0950 743007                1340.000  HOUR |      75.00000      100500.00|      75.00000      100500.00|      75.00000      100500.00
  TRAFFIC OFFICERS                        |                             |                             |
0960 743010                 243.000  EADY |     110.00000       26730.00|     150.00000       36450.00|      93.64000       22754.52
  FURNISH AND MAINTAIN TRUCK MOUNTED      |                             |                             |
  ATTENUATOR, TYPE II                     |                             |                             |
0970 743015                2360.000  LF   |       2.00000        4720.00|       1.00000        2360.00|      58.01000      136903.60
  FURNISH AND MAINTAIN PORTABLE PCC       |                             |                             |
  SAFETY BARRIER                          |                             |                             |
0980 743023                4920.000  LFDY |       0.35000        1722.00|       0.26000        1279.20|       0.22000        1082.40

  TEMPORARY BARRICADES, TYPE III          |                             |                             |
0990 743024               30254.000  EADY |       1.10000       33279.40|       1.00000       30254.00|       1.65000       49919.10
  TEMPORARY WARNING SIGNS AND PLAQUES     |                             |                             |
1000 743050                6160.000  HOUR |      52.90000      325864.00|      52.90000      325864.00|      52.90000      325864.00
  FLAGGER, NEW CASTLE COUNTY, STATE       |                             |                             |
1010 743062                1232.000  HOUR |      76.71000       94506.72|      76.71000       94506.72|      76.71000       94506.72
  FLAGGER, NEW CASTLE COUNTY, STATE,      |                             |                             |
  OVERTIME                                |                             |                             |
1020 744505                   5.000  EACH |     220.00000        1100.00|     302.00000        1510.00|     423.50000        2117.50
  ADJUST OR REPAIR EXISTING CONDUIT       |                             |                             |
  JUNCTION WELL                           |                             |                             |
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1030 744520                  16.000  EACH |    1000.00000       16000.00|     620.00000        9920.00|     924.00000       14784.00
  CONDUIT JUNCTION WELL, TYPE 1, PRECAST  |                             |                             |
  CONCRETE
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1040 744523                   2.000  EACH |    1600.00000        3200.00|    1080.00000        2160.00|    1397.00000        2794.00
  CONDUIT JUNCTION WELL, TYPE 4, PRECAST  |                             |                             |
  CONCRETE                                |                             |                             |
1050 744525                  11.000  EACH |      90.00000         990.00|     265.00000        2915.00|     440.00000        4840.00
  REMOVAL OF EXISTING JUNCTION WELL       |                             |                             |
1060 745527                1609.000  LF   |      12.00000       19308.00|       8.20000       13193.80|      10.07000       16202.63
  SUPPLY OF 2 1/2" GALVANIZED STEEL       |                             |                             |
  CONDUIT                                 |                             |                             |

1070 745542                 599.000  LF   |      26.00000       15574.00|      29.60000       17730.40|      28.16000       16867.84
  INSTALLATION OF CONDUIT UNDER EXISTING  |                             |                             |
  PAVEMENT-DIRECTIONAL BORE               |                             |                             |
1080 745544                1010.000  LF   |       8.00000        8080.00|      13.20000       13332.00|       5.23000        5282.30
  INSTALLATION OF CONDUIT IN UNPAVED      |                             |                             |
  TRENCH                                  |                             |                             |
1090 746774                2944.000  LF   |       8.00000       23552.00|       8.25000       24288.00|       9.02000       26554.88
  SUPPLY AND INSTALLATION OF LOOP         |                             |                             |
  DETECTOR WIRE                           |                             |                             |
1100 746776                  20.000  EACH |     110.00000        2200.00|     126.00000        2520.00|     110.00000        2200.00
  LOOP DETECTOR SPLICE                    |                             |                             |
1110 746830                  17.000  CY   |     135.00000        2295.00|     370.00000        6290.00|     275.00000        4675.00

  REMOVAL OF CONCRETE POLE BASES AND      |                             |                             |
  CABINET FOUNDATIONS                     |                             |                             |
1120 746847                   2.000  EACH |    3000.00000        6000.00|    2650.00000        5300.00|    2530.00000        5060.00
  POLE BASE, TYPE 3                       |                             |                             |
1130 746850                   5.000  EACH |     850.00000        4250.00|     500.00000        2500.00|     841.50000        4207.50
  POLE BASE, TYPE 4                       |                             |                             |
1140 748015                7000.000  SF   |       4.50000       31500.00|       3.60000       25200.00|       2.48000       17360.00
  PERMANENT PAVEMENT STRIPING,            |                             |                             |
  SYMBOL/LEGEND ALKYD-THERMOPLAST IC      |                             |                             |
1150 748019               56968.000  LF   |       0.20000       11393.60|       0.24000       13672.32|       0.26000       14811.68
  TEMPORARY MARKINGS, PAINT, 4"           |                             |                             |
1160 748026                6790.000  SF   |       1.10000        7469.00|       0.40000        2716.00|       2.20000       14938.00

  TEMPORARY MARKINGS, PAINT SYMBOL/LEGEND |                             |                             |
1170 748033                  26.000  LF   |       1.10000          28.60|       5.00000         130.00|       0.83000          21.58
  PERMANENT PAVEMENT STRIPING,            |                             |                             |
  ALKYD-THERMOPLASTIC, 5"                 |                             |                             |
1180 748530                9740.000  SF   |       2.00000       19480.00|       1.70000       16558.00|       1.98000       19285.20
  REMOVAL OF PAVEMENT STRIPING            |                             |                             |
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1190 748548               28239.000  LF   |       0.40000       11295.60|       0.39000       11013.21|       0.43000       12142.77
  PERMANENT PAVEMENT STRIPING, EPOXY      |                             |                             |
  RESIN PAINT, WHITE/YELLOW, 5"           |                             |                             |
1200 748553                  38.000  EACH |     225.00000        8550.00|     310.00000       11780.00|     214.50000        8151.00
  PREFORMED RETROREFLECTIVE THERMOPLASTIC |                             |                             |

  PAVEMENT MARKINGS, BIKE SYMBOL          |                             |                             |
1210 749687                 333.000  EACH |      47.00000       15651.00|      22.00000        7326.00|      96.81000       32237.73
  INSTALLATION OR REMOVAL OF TRAFFIC      |                             |                             |
  SIGN(S) ON SINGLE SIGN POST             |                             |                             |
1220 749690                  21.000  SF   |       9.00000         189.00|      29.00000         609.00|      17.60000         369.60
  INSTALLATION OR REMOVAL OF TRAFFIC      |                             |                             |
  SIGNS ON MULTIPLE SIGN POSTS            |                             |                             |
1230 750000                  79.000  EACH |     300.00000       23700.00|     250.00000       19750.00|     857.31000       67727.49
  ADJUST WATER VALVE BOXES                |                             |                             |
1240 758000                9489.000  SY   |       8.00000       75912.00|       9.00000       85401.00|      14.26000      135313.14
  REMOVAL OF EXISTING PORTLAND            |                             |                             |
  CEMENTCONCRETE PAVEMENT, CURB, SIDEWALK,|                             |                             |

  ETC.                                    |                             |                             |
1250 759004                  18.000  EAMO |    2100.00000       37800.00|    2750.00000       49500.00|    4200.00000       75600.00
  FIELD OFFICE, TYPE I                    |                             |                             |
1260 760502               27948.000  SYIN |       1.25000       34935.00|       1.00000       27948.00|       0.87000       24314.76
  PAVEMENT MILLING, TAPER CUT             |                             |                             |
1270 760507              111964.000  SYIN |       0.30000       33589.20|       0.35000       39187.40|       1.26000      141074.64
  PROFILE MILLING, HOT-MIX                |                             |                             |
1280 762001               13107.000  LF   |       1.50000       19660.50|       1.00000       13107.00|       1.05000       13762.35
  SAW CUTTING, HOT MIX                    |                             |                             |
1290 762002               20317.000  LF   |       3.50000       71109.50|       3.00000       60951.00|       2.70000       54855.90
  SAW CUTTING, CONCRETE, FULL DEPTH       |                             |                             |
1300 763000                          LUMP |   90000.00000       90000.00|  500000.00000      500000.00|  170000.00000      170000.00

  INITIAL EXPENSE                         |                             |                             |
1310 763501                          LUMP |   75000.00000       75000.00|  175000.00000      175000.00|  150000.00000      150000.00
  CONSTRUCTION ENGINEERING                |                             |                             |
1320 763502                          LUMP |    5500.00000        5500.00|    2600.00000        2600.00|    3511.40000        3511.40
  MAINTENANCE OF RAILROAD TRAFFIC         |                             |                             |
1330 763503                2080.000  HOUR |       0.80000        1664.00|       0.80000        1664.00|       0.80000        1664.00
  TRAINEE                                 |                             |                             |
1340 763508                          LUMP |   10000.00000       10000.00|   13400.00000       13400.00|    9460.00000        9460.00
  PROJECT CONTROL SYSTEM DEVELOPMENT PLAN |                             |                             |



                                               DELAWARE DEPARTMENT OF TRANSPORTATION                               DATE : 11/27/12
                                                                                                                   PAGE : 003 -20
                                                        TABULATION OF BIDS
                                                              FINAL
     CONTRACT TITLE : WASHINGTON STREET, NEW CASTLE
     CALL ORDER   : 003                     CONTRACT ID : T200201104.01                COUNTIES : NEW CASTLE

     LETTING DATE : 10/09/12                DISTRICT    : N1

          SET-ASIDE :

====================================================================================================================================
                                          |(   3  )                     |(   4   )                    |(   5  )
                                          |A-DEL CONSTRUCTION CO INC    |DAISY CONSTRUCTION COMPANY   |DIAMOND MATERIALS LLC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
1350 763509                  18.000  EAMO |     200.00000        3600.00|     405.00000        7290.00|     550.01000        9900.18
  CPM SCHEDULE UPDATES AND/OR REVISED     |                             |                             |

  UPDATES                                 |                             |                             |
     SECTION TOTALS                       |           $     5,130,507.72|           $     5,582,629.66|           $     5,902,892.00
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     CONTRACT TOTALS                      |           $     5,130,507.72|           $     5,582,629.66|           $     5,902,892.00
====================================================================================================================================
     DBE GOALS                             |                 6         %|                  6         %|                  6         %
====================================================================================================================================


